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RFQ No. 272 
 

CREATION OF BRONZE BAS RELIEF 
SCULPTURES FOR THE GRAND CONCOURSE 

OF THE THOMAS J. MOYER OHIO  
JUDICIAL CENTER 
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Response Due Date and Time: 
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Addendum #1 - Vendor Questions and Clarifications Related to RFQ #272: 
 
 
QUESTION #1:    
The delivery of the first two bronzes is set at no later than December 31, 2025. However, the 
contract will not be executed until mid-July, 2025. That would leave less than 5 months for both 
approval of the design, execution and its fabrication at a foundry. Currently, the foundries that 
we work with have a minimum lead time of 4 months. What additional parameters are in place 
that might accommodate this issue? 
 
ANSWER:   
It is the Court’s desire to have the first two sculptures delivered by December 31, 2025 and any 
deviations to that deadline would only be permitted if they are caused by delays in the Court’s 
approval process. However, all Respondents are advised and should submit a response on the 
premise that there will be no delays in the Court’s approval process. The ability to meet the 
requested delivery dates specified in Section 5.1 will be measured in the “Timeline” evaluation 
criteria identified in Section 8.4.1.   


	ADDENDUM #1

